



City of Bryan
Purchasing Department
Bid Tabulation for #06-079
Bryan Municipal Office Building - HVAC Renovations

All bids submitted are reflected on this bid tab sheet. However, the listing of a bid should not be construed as any indication that the City accepts such bid as responsive. The City will notify the successful bidder upon award of contract.

	Victoria Air Conditioning	REC Industries	Garrett Mechanical	Malek Services	ED Mechanical	Envirotech Mechanical	Gowan, Inc.
# of Copies (Bid Sheets 43-47)	Y	Y	Y	Y	Y	Y	Y
Prompt Payment Discount:	N	N	N	N	N	Y	Y
Procurement Card Program (Y/N)/% Discount:	N	N	N	N	N	N	N
References (Y/N)	Y	Y	Y	Y	Y	Y	Y
Deviations (Y/N)	N	N	N	N	Y	N	N
Certification (Y/N)	Y	Y	Y	Y	Y	Y	Y
Statement of Contractor (Y/N)	Y	Y	Y	Y	Y	Y	Y
5% Bid Bond (Y/N)	Y	Y	Y	Y	Y	Y	Y
Addendum No 1 Acknowledged (Y/N)	Y	Y	Y	Y	Y	Y	Y
Felony Conviction Notification (Y/N)	Y	Y	Y	Y	Y	Y	Y

DESCRIPTION							
Includes all labor, materials, services, and equipment required for removal and replacement of existing rooftop A/C units, replacement of HVAC control system, electrical modifications, and other work as shown on the drawings and described in the specifications of RFB 06-079.	\$380,780.00	\$386,000.00	\$363,000.00	\$338,400.00	\$405,274.00	\$340,085.00	\$374,366.00
Contingency Amt. Necessary for Changes:	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
GRAND TOTAL BID INCLUDING CONTINGENCY:	\$390,780.00	\$396,000.00	\$373,000.00	\$348,400.00	\$415,274.00	\$350,085.00	\$384,366.00

Total Number of Consecutive Calendar Days to Complete Work	160 Days	130 Days	125 Days	112 Days	130 Days	133 Days	140 Days
--	----------	----------	----------	----------	----------	----------	----------

E-D Mechanical's bid contained the following deviation: "Replace t.a.c.control system with Honeywell equivalent open LON system: Deduct \$17,065.00."