

Bid Tabulation - RFB 05-032
Annual Contract for Laboratory Services

	Mega Lab	Texas Research Institute for Environmental Studies	Ana-Lab Corp.	Thomas Analytical Svcs, Inc.
Addendum Acknowledged (Y/N)	Y	Y	Y	N
Prompt Payment Discount:	Y - 2%	N	N	N
Procurement Card Program (Y/N)/% Disc:	N	N	N	N
References (Y/N)	Y	Y	Y	Y
Deviations (Y/N)	N	Y	Y	N
Certification from bid package (Y/N)	Y	Y	Y	Y
# of Copies (4 required)	4	4	4	Y

Date		Services Performed	Cost	Cost	Cost	Cost
Jan	Plant #1	TCLP Plant Sludge	\$425.00	\$1,149.00	\$996.30	\$270.00
		Annual Testing Influent	\$650.00	\$1,585.00	\$2,440.00	\$530.00
		Annual Testing Effluent	\$650.00	\$1,585.00	\$2,440.00	\$530.00
		Table III Plant Sludge	\$275.00	\$570.75	\$436.10	\$185.00
		6-day Scan	\$2,000.00	\$542.00	\$5,876.40	\$170.00
		Table II Plant Grit	\$500.00	\$1,585.00	\$1,908.90	\$345.00
		Table III Plant Grit	\$225.00	\$468.00	\$393.70	\$185.00
	Plant #2	TCLP Plant Sludge	\$425.00	\$1,149.00	\$996.30	\$270.00
		Annual Testing Influent	\$650.00	\$1,585.00	\$2,440.00	\$530.00
		Annual Testing Effluent	\$650.00	\$1,585.00	\$2,440.00	\$530.00
		Table III Plant Sludge	\$275.00	\$570.75	\$436.10	\$185.00
		6-day Scan	\$2,000.00	\$542.00	\$5,876.40	\$170.00
		Table II Plant Grit	\$500.00	\$1,585.00	\$1,908.90	\$345.00
		Table III Plant Grit	\$225.00	\$468.00	\$393.70	\$185.00
		Table II Grease Plant Sludge	\$500.00	\$1,585.00	\$1,994.40	\$345.00
		Table III Grease Plant Sludge	\$275.00	\$560.75	\$442.60	\$185.00
	Plant #3	TCLP Plant Sludge	\$425.00	\$1,149.00	\$996.30	\$270.00
		Annual Testing Influent	\$650.00	\$1,585.00	\$2,440.00	\$530.00

Bid Tabulation - RFB 05-032
Annual Contract for Laboratory Services

	Annual Testing Effluent	\$650.00	\$1,585.00	\$2,440.00	\$530.00
	Table III Plant Sludge	\$275.00	\$570.75	\$436.10	\$185.00
	6-day Scan	\$2,000.00	\$542.00	\$5,876.40	\$170.00
Compost	TCLP on SS*	\$325.00	\$1,149.00	\$996.30	\$270.00
	TCLP on FP	\$325.00	\$1,149.00	\$996.30	\$270.00
	Table III on SS*	\$155.00	\$454.00	\$442.60	\$158.00
	Table III on FP	\$155.00	\$454.00	\$318.40	\$158.00
	Monthly FP	\$415.00	\$819.00	\$822.40	\$320.00
	Windrow ROM	\$25.00	\$19.00	\$113.40	\$5.00
	Detention Pond	\$120.00	\$250.00	\$308.70	\$120.00
	Monthly Total	\$15,745.00	\$26,841.00	\$47,606.70	\$7,946.00

Feb

Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
	Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Mar

Plant #1	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
	Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
	Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
Plant #2	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
	Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
	Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Table II Grease Plant Sludge	\$500.00	\$1,585.00	\$1,994.40	\$345.00
	Table III Grease Plant Sludge	\$225.00	\$560.75	\$442.60	\$185.00
Plant #3	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
	Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
	Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
Compost	Table III on SS*	\$155.00	\$454.00	\$442.60	\$158.00
	Table III on FP	\$155.00	\$454.00	\$318.40	\$158.00
	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
	Windrow ROM	\$25.00	\$19.00	\$113.40	\$5.00

Bid Tabulation - RFB 05-032
Annual Contract for Laboratory Services

	Detention Pond	\$120.00	\$250.00	\$308.70	\$120.00
	Monthly Total	\$3,595.00	\$9,188.50	\$8,789.50	\$2,956.00

Apr	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

May	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Jun	Plant #1	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Plant #2	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
		Table II Grease Plant Sludge	\$500.00	\$1,585.00	\$1,994.40	\$345.00
		Table III Grease Plant Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Plant #3	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Compost	Table III on SS*	\$155.00	\$454.00	\$442.60	\$158.00
		Table III on FP	\$155.00	\$454.00	\$318.40	\$158.00
		Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Windrow ROM	\$25.00	\$19.00	\$113.40	\$5.00
		Detention Pond	\$120.00	\$250.00	\$308.70	\$120.00
		Monthly Total	\$3,595.00	\$9,188.50	\$8,789.50	\$2,956.00

Bid Tabulation - RFB 05-032
Annual Contract for Laboratory Services

Jul	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Aug	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Sept	Plant #1	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Plant #2	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
		Table II Grease Plant Sludge	\$500.00	\$1,585.00	\$1,994.40	\$345.00
		Table III Grease Plant Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Plant #3	Table III for Influent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Effluent	\$225.00	\$560.75	\$503.20	\$185.00
		Table III for Sludge	\$225.00	\$560.75	\$442.60	\$185.00
	Compost	Table III on SS*	\$155.00	\$454.00	\$442.60	\$158.00
		Table III on FP	\$155.00	\$454.00	\$318.40	\$158.00
		Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Windrow ROM	\$25.00	\$19.00	\$113.40	\$5.00
		Detention Pond	\$120.00	\$250.00	\$308.70	\$120.00
		Monthly Total	\$3,595.00	\$9,188.50	\$8,789.50	\$2,956.00

Bid Tabulation - RFB 05-032
Annual Contract for Laboratory Services

Oct	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Nov	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Dec	Plant #1	Mercury for Eff	\$25.00	\$15.75	\$176.00	\$8.00
	Compost	Monthly FP	\$390.00	\$819.00	\$822.40	\$320.00
		Monthly Total	\$415.00	\$834.75	\$998.40	\$328.00

Yearly Total	\$28,905.00	\$58,119.50	\$79,195.70	\$18,536.00
---------------------	-------------	-------------	-------------	-------------

*Yearly Total including SS Testing	\$29,850.00	\$61,084.50	\$81,962.40	\$19,438.00
---	-------------	-------------	-------------	-------------

All monthly total highlighted in yellow indicate that the vendors monthly total included SS cost. With the exception of Ana-Lab January total which was a miscalculation error. Yearly Total highlighted in yellow for Ana-Lab resulted in calculation errors in January.

Deviations:

TRIES - Section 2/Table II Organic Toxic Pollutants pg. 23-26; 31-34; 37-40 / EPA Approved Method 608 - Propose analyzing parameters by :
Pg. 26 / Pyridine by EPA Method 625 - Propose analysis by 624
Pg. 24 / Chrysene by EPA Method 325,1625,610 / Propose analysis by 625
Pg. 23 / Carbaryl by EPA Method 632 / Propose analysis by 625
Pg. 26 / 2,4,5-TP (Silvex) by EPA 516/509B / Propose analysis by 615
Section 2/Monthly Finished Product pg. 46 / TKN by EPA, 351.1,351.2, 351.3, 351.4 / Propose analysis by ASTM D5176

Ana-Lab: Pg. 23 & 24 Metals Except Hg 200.7 / Propose 200.8
Pg. 24 Chrysene 325;11625; 610 / Propose 625
Pg. 25,27,28,29,31,35,36,41,43,45,46,48,50 Metals except hg 200.7 / Propose 200.8